
State of Illinois 
Bruce Rauner, Governor 

Jodi Golden, Executive Director 

  
NOTICE OF INTENT TO USE THE SINGLE PRIME DELIVERY METHOD IN ACCORDANCE WITH  

PUBLIC ACT 99-0257 
 

August 8, 2016  
 

Pursuant to Public Act 99-0257, the Capital Development Board is hereby submitting written notice to the 
Procurement Policy Board of its intent to use the single prime procurement delivery method for this fifth 
determination to use the method under $10,000,000. Included are the reasons for using the single prime 
method on this project and an explanation of why the use of the method is in the best interest of the State.  
Capital Development Board respectively requests approval for use of the single prime procurement delivery 
method on the project detailed hereafter. 
 
Project Title: 
Construct Firing Range, Sparta Armory 
1803 Hillcrest Drive 
Sparta, Illinois  62286 
CDB # 546-318-013 

Designer: 
McDonough – Whitlow, PC 
9025 IL-127 
Taylor Springs, Illinois  62089 
 

 
CDB Project Manager: Craig Butler 

General Scope of Work:   Construct U.S. Army Corps of Engineers standard design Basic 1O meter-25 meter 
firing range including range control tower, ammunition breakdown building, and enclosed bleacher style 
seating area. 

 

Total Project Budget: $1.75MM 

Estimated Total Construction Cost: $1.1MM 

Anticipated Bid Date: September 2016 

Business Enterprise Participation (%):    4% Minority      4% Female      0% Combined      0% Veteran  

Reasons for Using Single Prime Method: (check all that apply) 

☒   Complexity 

☒   Length of project; construction duration:  To be completed within 300 calendar days 

☐   Requested by Using Agency 

☐   Geographical area (benefit to the State) 

☒   Availability of skilled workforce  

☐   Other:   

 
Best Interest of the State:  The use of single prime contracting will allow for timely coordination of electrical 
work related to the firing range components and multiple buildings. Given the short duration of time to complete 
the project, there is minimal room for error or lack of coordination among trades. Therefore, the onus is on the 
Single Prime contractor to maintain schedule and continuity among trades. 
 
 
Approved by:   __________________________________________ _________________ 
(signature required)  Matt Von Behren, Executive Director, PPB   Date 
 
Cc: Jodi Golden, CDB   Don Broughton, CDB    Sandy Begue’, CDB 
 Ron Wright, CDB   Tim Patrick, Regional Manager, CDB 
 Margaret van Dijk, CPO  Craig Butler, Project Manager, CDB  


